
Table A-2 - Remedial Action Alternative C
Limited Dredging with Log Pond Disposal
Whatcom Waterway Area

Unit No. of Total 
Item Unit Cost Units Cost
Mobilization/Demobilization PERCENT 2% $12,472,000 $187,000

Outer/Mid Whatcom Waterway - SSU 1
- Cap CY $15.0 108,000 $1,620,000
- Mechanical Dredge and Transport to Nearshore Fill CY $5.0 157,800 $789,000

Head of Whatcom Waterway (30' Channel) - SSU 2
- No Action - - - -

Head of Whatcom Waterway (18' Channel) - SSU 3
- No Action - - - -

G-P Log Pond - SSU 4
- Maintain existing Interim Action cap - - - -

G-P ASB - SSU 5
- Cap CY $15.0 117,200 $1,758,000

Port Log Rafting Area - SSU 6
- No Action - - - -

Starr Rock - SSU 7
- Cap CY $15.0 37,000 $555,000

I&J Street Waterway - SSU 8
- No Action - - - -

Disposal - Log Pond Nearshore Fill
- Rip rap training dikes CY $40.5 10,540 $427,000
- Berm construction CY $15.0 52,700 $791,000
- CDF cap CY $30.0 33,300 $999,000
- Bottom dump barge placement (below -5' MLLW) CY $1.5 0 $0
- Clamshell off of barge placement (above -5' MLLW) CY $12.5 92,700 $1,159,000

Disposal - Excess to Roosevelt Landfill
- Offload, Haul, and Place at Roosevelt Regional Landfill CY $37.5 75,400 $2,828,000

Mitigation
- Mitigation for lost/filled aquatic land ACRE $267,800 6 $1,546,000

Engineering Design PERCENT 10% $12,472,000 $1,247,000

Construction Monitoring/Management PERCENT 5% $12,472,000 $624,000

Long-term Monitoring LS $800,000 1 $800,000

Contingency PERCENT 30% $15,330,000 $4,599,000

TOTAL ESTIMATED COST $19,929,000


